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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120614                CONTRACT ID : C18283                       COUNTIES : LAKE
     LETTING DATE : 06/14/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME : 10/19/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : HPP0241-058

     CONTRACT DESCRIPTION :
     THE PROJECT IS LOCATED ON STATE HIGHWAY 24 IN LAKE COUNTY.
     IT BEGINS AT MP 168.0 AND EXTENDS APPROXIMATELY 4 MILES TO
     MP 172.0.  THE WORK INCLUDES SHOULDER TREATMENT AND
     EMBANKMENT ADJACENT TO EDGE OF EXISTING PAVEMENT,
     CULVERT REPLACEMENT AND TRAFFIC CONTROL.

     A NON-MANDATORY PRE BID CONFERENCE WILL BE HELD ON THURSDAY,
     MAY 31ST BEGINNING AT 10:00 AM AT SH 24 MP 169.0 AT THE
     PULLOFF AT TENNESSEE CREEK.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,199,705.20    80.2253%   100.0000%
    1    249A           NORTHERN COLORADO CONSTRUCTORS                                 $     1,495,420.00   100.0000%   124.6490%
    2    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     1,498,078.00   100.1777%   124.8705%
    3    801A           ZAK DIRT INCORPORATED                                          $     1,555,343.80   104.0072%   129.6438%
    4    727A           HABITAT CONSTRUCTION, LLC                                      $     1,619,905.56   108.3245%   135.0253%
    5    870A           SEMA CONSTRUCTION, INC.                                        $     1,719,199.30   114.9643%   143.3018%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    3000.0000     3000.00|    9200.0000     9200.00|   15000.0000    15000.00
202-00015 Rem Headwall                     11.000 EACH|     700.0000     7700.00|     280.0000     3080.00|     600.0000     6600.00
202-00035 Rem Pipe                        406.000 LF  |      13.0000     5278.00|      21.0000     8526.00|      34.0000    13804.00
202-00240 Rem Asphalt Mat (Planing)       174.000 SY  |       6.0000     1044.00|      16.0000     2784.00|      10.0000     1740.00
202-00495 Rem Port Present Str              1.000 L S |    5000.0000     5000.00|   12900.0000    12900.00|   15000.0000    15000.00
202-01000 Rem Fence                       130.000 LF  |       1.5000      195.00|       0.8500      110.50|       1.5000      195.00
202-04002 Clean Culvert                     7.000 EACH|     500.0000     3500.00|    1450.0000    10150.00|    1200.0000     8400.00
203-00060 Emb Matl (CIP)                 3251.000 CY  |      13.0000    42263.00|      39.0000   126789.00|      40.0000   130040.00
203-00100 Muck Excav                      200.000 CY  |      15.0000     3000.00|      63.0000    12600.00|      20.0000     4000.00
203-01500 Blading                          20.000 HOUR|     135.0000     2700.00|     107.0000     2140.00|     110.0000     2200.00
203-01510 Backhoe                          20.000 HOUR|     150.0000     3000.00|      86.0000     1720.00|      95.0000     1900.00
203-01550 Dozing                           10.000 HOUR|     150.0000     1500.00|     107.0000     1070.00|     150.0000     1500.00
203-01582 Truck (Dump)                     20.000 HOUR|     160.0000     3200.00|      92.0000     1840.00|     110.0000     2200.00
203-01597 Potholing                        10.000 HOUR|     260.0000     2600.00|     210.0000     2100.00|     150.0000     1500.00
203-02330 Laborer                          50.000 HOUR|      40.0000     2000.00|      29.0000     1450.00|      28.0000     1400.00
206-00000 Str Excav                      1003.000 CY  |      18.0000    18054.00|      13.5000    13540.50|      20.0000    20060.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120614                CONTRACT ID : C18283                       COUNTIES : LAKE
     LETTING DATE : 06/14/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
206-00065 Str Bkfl (Flow-Fill)             36.000 CY  |     220.0000     7920.00|      99.0000     3564.00|     420.0000    15120.00
206-00100 Str Bkfl (CL 1)                 409.000 CY  |      35.0000    14315.00|      85.0000    34765.00|      33.0000    13497.00
206-01781 Shoring (A 1)                     1.000 L S |    7000.0000     7000.00|   47900.0000    47900.00|   25000.0000    25000.00
206-01782 Shoring (A 2)                     1.000 L S |    2000.0000     2000.00|    1040.0000     1040.00|    2000.0000     2000.00
206-01783 Shoring (A 3)                     1.000 L S |    5000.0000     5000.00|   12900.0000    12900.00|   15000.0000    15000.00
207-00205 Topsoil                        4551.000 CY  |       8.0000    36408.00|      13.5000    61438.50|       6.0000    27306.00
207-00210 Stockpile Topsoil              4551.000 CY  |       4.0000    18204.00|      10.5000    47785.50|       4.0000    18204.00
207-00305 Wetland Topsoil                   4.000 CY  |     100.0000      400.00|      57.0000      228.00|      30.0000      120.00
207-00310 Stockpile Wetland Topsoil         4.000 CY  |      30.0000      120.00|      57.0000      228.00|      15.0000       60.00
208-00002 Erosion Log (12 In)           15571.000 LF  |       4.0000    62284.00|       3.7500    58391.25|       4.0000    62284.00
208-00020 Silt Fence                      480.000 LF  |       3.0000     1440.00|       1.8500      888.00|       2.0000      960.00
208-00045 Conc Washout Str                  2.000 EACH|    1200.0000     2400.00|     810.0000     1620.00|     750.0000     1500.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1500.0000     3000.00|    1350.0000     2700.00|    1700.0000     3400.00
208-00103 Removal and Disposal of Se       60.000 HOUR|      40.0000     2400.00|      29.0000     1740.00|      28.0000     1680.00
208-00105 Removal and Disposal of Se       60.000 HOUR|      70.0000     4200.00|     119.0000     7140.00|      70.0000     4200.00
208-00206 Erosion Control Supervisor       63.000 DAY |     100.0000     6300.00|     200.0000    12600.00|     165.0000    10395.00
210-00060 Res Marker                        1.000 EACH|     100.0000      100.00|     190.0000      190.00|     120.0000      120.00
210-00090 Res Delineator                   57.000 EACH|      20.0000     1140.00|      29.0000     1653.00|      19.0000     1083.00
210-00810 Res Ground Sign                   8.000 EACH|     400.0000     3200.00|     250.0000     2000.00|     150.0000     1200.00
211-03005 Dewatering                        1.000 L S |    8000.0000     8000.00|   31250.0000    31250.00|   25000.0000    25000.00
212-00006 Seeding (Native)                 10.110 ACRE|    2000.0000    20220.00|     740.0000     7481.40|     900.0000     9099.00
212-00032 Soil Conditioning                10.110 ACRE|    3500.0000    35385.00|    1720.0000    17389.20|    2000.0000    20220.00
213-00012 Spray-on Mulch Blanket            8.500 ACRE|    2500.0000    21250.00|    2760.0000    23460.00|    3300.0000    28050.00
215-00000 Transplant Shrub                  2.000 EACH|     150.0000      300.00|     490.0000      980.00|     325.0000      650.00
216-00015 Soil Reten Blanket (Excel)     8024.000 SY  |       4.0000    32096.00|       2.6000    20862.40|       3.0000    24072.00
240-00000 Wildlife Biologist               10.000 HOUR|      90.0000      900.00|     108.0000     1080.00|     160.0000     1600.00
304-06007 ABC (CL 6)                      261.000 CY  |      35.0000     9135.00|      40.0000    10440.00|      40.0000    10440.00
304-07005 ABC (CL 7)                     1854.000 CY  |      30.0000    55620.00|      38.0000    70452.00|      65.0000   120510.00
403-34701 HMA (Gr SX) (75)                 89.000 TON |      80.0000     7120.00|     180.0000    16020.00|     185.0000    16465.00
411-03352 Asph Cem (PG 58-28)              11.000 TON |     600.0000     6600.00|     670.0000     7370.00|     750.0000     8250.00
411-10255 Emul Asph (SS)                   29.000 GAL |       5.0000      145.00|       3.0000       87.00|       3.0000       87.00
502-00100 Drill Hole Fac Pile Drivin      451.000 LF  |      60.0000    27060.00|     145.0000    65395.00|     110.0000    49610.00
502-00460 Pile Tip                         34.000 EACH|     150.0000     5100.00|     116.0000     3944.00|     150.0000     5100.00
502-11253 Steel Pile (HP 12x53)           821.000 LF  |      70.0000    57470.00|      45.0000    36945.00|      50.0000    41050.00
506-00212 Riprap (12 In)                   50.000 CY  |     100.0000     5000.00|      99.0000     4950.00|     125.0000     6250.00
515-00120 Waterproofing (Membrane)        169.000 SY  |      18.0000     3042.00|      29.0000     4901.00|      34.0000     5746.00
518-00106 Waterstop (6 In)                 76.000 LF  |       8.0000      608.00|      23.0000     1748.00|      10.0000      760.00
601-03030 Conc CL D (Box)                  21.000 CY  |     500.0000    10500.00|     850.0000    17850.00|     900.0000    18900.00
601-03050 Conc CL D (Wall)                 40.000 CY  |     700.0000    28000.00|     830.0000    33200.00|     550.0000    22000.00
602-00000 Reinf Steel                    3586.000 LB  |       2.2000     7889.20|       1.0000     3586.00|       1.0000     3586.00
603-10240 24 In CSP                        49.000 LF  |      80.0000     3920.00|      79.0000     3871.00|     130.0000     6370.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120614                CONTRACT ID : C18283                       COUNTIES : LAKE
     LETTING DATE : 06/14/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
603-10300 30 In CSP                        23.000 LF  |     100.0000     2300.00|      85.0000     1955.00|     160.0000     3680.00
603-10360 36 In CSP                         8.000 LF  |     120.0000      960.00|     121.0000      968.00|     200.0000     1600.00
603-10480 48 In CSP                         7.000 LF  |     130.0000      910.00|     200.0000     1400.00|     300.0000     2100.00
603-30024 24 In SES                         6.000 EACH|     350.0000     2100.00|     430.0000     2580.00|     200.0000     1200.00
603-30030 30 In SES                         3.000 EACH|     400.0000     1200.00|     650.0000     1950.00|     370.0000     1110.00
603-30036 36 In SES                         2.000 EACH|     600.0000     1200.00|     830.0000     1660.00|     600.0000     1200.00
603-30048 48 In SES                         2.000 EACH|     800.0000     1600.00|    1720.0000     3440.00|    1300.0000     2600.00
603-70607 6x7 Ft CBC (Precast)             72.000 LF  |    1100.0000    79200.00|     660.0000    47520.00|     900.0000    64800.00
603-71608 16X8 Ft CBC (3)(Precast)         55.000 LF  |    1600.0000    88000.00|    1980.0000   108900.00|    1700.0000    93500.00
606-00301 Gdrail Ty 3 (6-3)              1828.000 LF  |      15.0000    27420.00|      19.5000    35646.00|      20.0000    36560.00
606-01320 End Anchor Ty 3B                  1.000 EACH|    1200.0000     1200.00|     830.0000      830.00|    2300.0000     2300.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    1850.0000     5550.00|    1960.0000     5880.00|    2200.0000     6600.00
607-00005 End Post                          2.000 EACH|     100.0000      200.00|     210.0000      420.00|     300.0000      600.00
607-00010 Corner and Line Br Post           2.000 EACH|     425.0000      850.00|     240.0000      480.00|     340.0000      680.00
607-00015 End Post (Spec)                   2.000 EACH|     200.0000      400.00|     310.0000      620.00|     380.0000      760.00
607-01100 Fence BW TWP                    130.000 LF  |      10.0000     1300.00|       5.7500      747.50|       6.5000      845.00
607-11525 Fence (Plastic)                 315.000 LF  |       3.0000      945.00|       1.9500      614.25|       3.0000      945.00
607-60113 12 Ft Gate (Spec)                 1.000 EACH|     200.0000      200.00|     380.0000      380.00|    1600.0000     1600.00
612-15000 Inst Marker                       3.000 EACH|     150.0000      450.00|     240.0000      720.00|     190.0000      570.00
620-00002 Field Office (CL 2)               1.000 EACH|   16000.0000    16000.00|   10500.0000    10500.00|    8400.0000     8400.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   14000.0000    14000.00|    6600.0000     6600.00|    8400.0000     8400.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|     650.0000      650.00|     650.0000      650.00
621-00450 Detour Pvmt                      89.000 SY  |      35.0000     3115.00|     119.0000    10591.00|      75.0000     6675.00
624-27024 24 In Drainage Pipe (CL 7)      140.000 LF  |      85.0000    11900.00|     118.0000    16520.00|     145.0000    20300.00
624-27036 36 In Drainage Pipe (CL 7)       72.000 LF  |     115.0000     8280.00|     140.0000    10080.00|     190.0000    13680.00
624-47024 24 In Equiv Drain Pipe E (       62.000 LF  |     100.0000     6200.00|     150.0000     9300.00|     160.0000     9920.00
624-47030 30 In Equiv Drain Pipe E (       60.000 LF  |     120.0000     7200.00|     170.0000    10200.00|     190.0000    11400.00
625-00000 Const Surveying                   1.000 L S |   40000.0000    40000.00|   14100.0000    14100.00|   18000.0000    18000.00
626-00000 Mobilization                      1.000 L S |  115000.0000   115000.00|  132300.0000   132300.00|  145000.0000   145000.00
626-01000 Public Info Services              1.000 L S |    6000.0000     6000.00|    6000.0000     6000.00|    4000.0000     4000.00
627-00005 Epoxy Pvmt Mkg                    7.000 GAL |     130.0000      910.00|     490.0000     3430.00|     600.0000     4200.00
630-00000 Flagging                       2200.000 HOUR|      22.0000    48400.00|      26.0000    57200.00|      27.0000    59400.00
630-00007 Traf Ctrl Inspection             25.000 DAY |     150.0000     3750.00|     240.0000     6000.00|     250.0000     6250.00
630-00012 Traf Ctrl Mgmt                   63.000 DAY |     500.0000    31500.00|     720.0000    45360.00|     750.0000    47250.00
630-80341 Const Traf Sign (A)              58.000 EACH|      30.0000     1740.00|      11.0000      638.00|      20.0000     1160.00
630-80342 Const Traf Sign (B)              14.000 EACH|      50.0000      700.00|      11.0000      154.00|      30.0000      420.00
630-80348 Const Info Sign                   2.000 EACH|     400.0000      800.00|      54.0000      108.00|      75.0000      150.00
630-80355 Port Mesg Panel                   2.000 EACH|    5000.0000    10000.00|    5400.0000    10800.00|    8000.0000    16000.00
630-80360 Drum Channel Dev                100.000 EACH|      30.0000     3000.00|      11.0000     1100.00|      15.0000     1500.00
630-80363 Drum Channel Dev (Light) (       50.000 EACH|      50.0000     2500.00|      11.0000      550.00|      16.0000      800.00
630-80364 Drum Channel Dev (Light) (       20.000 EACH|      25.0000      500.00|      11.0000      220.00|      17.0000      340.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120614                CONTRACT ID : C18283                       COUNTIES : LAKE
     LETTING DATE : 06/14/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 232A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80370 Conc Barrier (Temp)             200.000 LF  |      20.0000     4000.00|      27.0000     5400.00|      22.0000     4400.00
630-80380 Traffic Cone                    150.000 EACH|      10.0000     1500.00|       1.1000      165.00|       2.0000      300.00
630-80390 Channel Dev (Spec)               50.000 EACH|      10.0000      500.00|      11.0000      550.00|      15.0000      750.00
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    2000.0000     8000.00|     540.0000     2160.00|     750.0000     3000.00
630-86810 Traffic Signal (Temp)             2.000 EACH|    5000.0000    10000.00|   13000.0000    26000.00|   15000.0000    30000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,199,705.20|       $     1,495,420.00|       $     1,498,078.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,199,705.20|       $     1,495,420.00|       $     1,498,078.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/12
                                                                                                                   PAGE : 002 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120614                CONTRACT ID : C18283                       COUNTIES : LAKE
     LETTING DATE : 06/14/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 801A              |(  4 ) 727A              |(  5 ) 870A
                                                      |ZAK DIRT, INC.           |HABITAT CONSTRUCTION, LLC|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   25000.0000    25000.00|   10568.7800    10568.78|  100000.0000   100000.00
202-00015 Rem Headwall                     11.000 EACH|     475.0000     5225.00|     642.9200     7072.12|    1000.0000    11000.00
202-00035 Rem Pipe                        406.000 LF  |      17.5000     7105.00|      39.5900    16073.54|      50.0000    20300.00
202-00240 Rem Asphalt Mat (Planing)       174.000 SY  |      15.0000     2610.00|      11.7600     2046.24|      12.0000     2088.00
202-00495 Rem Port Present Str              1.000 L S |   25000.0000    25000.00|   15324.8500    15324.85|   15000.0000    15000.00
202-01000 Rem Fence                       130.000 LF  |       1.3500      175.50|       2.6700      347.10|       1.3000      169.00
202-04002 Clean Culvert                     7.000 EACH|    2500.0000    17500.00|    1477.5500    10342.85|    1000.0000     7000.00
203-00060 Emb Matl (CIP)                 3251.000 CY  |      30.0000    97530.00|      27.4000    89077.40|      30.0000    97530.00
203-00100 Muck Excav                      200.000 CY  |      14.0000     2800.00|      32.1500     6430.00|      10.0000     2000.00
203-01500 Blading                          20.000 HOUR|     120.0000     2400.00|     167.8300     3356.60|     110.0000     2200.00
203-01510 Backhoe                          20.000 HOUR|     120.0000     2400.00|     123.6300     2472.60|     160.0000     3200.00
203-01550 Dozing                           10.000 HOUR|     140.0000     1400.00|     177.2100     1772.10|     130.0000     1300.00
203-01582 Truck (Dump)                     20.000 HOUR|     105.0000     2100.00|     113.5800     2271.60|     100.0000     2000.00
203-01597 Potholing                        10.000 HOUR|     230.0000     2300.00|     150.2800     1502.80|     240.0000     2400.00
203-02330 Laborer                          50.000 HOUR|      35.0000     1750.00|      26.6500     1332.50|      30.0000     1500.00
206-00000 Str Excav                      1003.000 CY  |      17.0000    17051.00|       8.0100     8034.03|      15.0000    15045.00
206-00065 Str Bkfl (Flow-Fill)             36.000 CY  |     175.0000     6300.00|     116.5600     4196.16|     150.0000     5400.00
206-00100 Str Bkfl (CL 1)                 409.000 CY  |      67.0000    27403.00|      43.5200    17799.68|      45.0000    18405.00
206-01781 Shoring (A 1)                     1.000 L S |   25000.0000    25000.00|   20185.0000    20185.00|   30000.0000    30000.00
206-01782 Shoring (A 2)                     1.000 L S |       1.0000        1.00|   16500.0000    16500.00|    5000.0000     5000.00
206-01783 Shoring (A 3)                     1.000 L S |   25000.0000    25000.00|   17820.0000    17820.00|   30000.0000    30000.00
207-00205 Topsoil                        4551.000 CY  |       9.5500    43462.05|       7.4300    33813.93|       5.5000    25030.50
207-00210 Stockpile Topsoil              4551.000 CY  |       1.3000     5916.30|       5.7300    26077.23|       5.0000    22755.00
207-00305 Wetland Topsoil                   4.000 CY  |     120.0000      480.00|     179.9000      719.60|     200.0000      800.00
207-00310 Stockpile Wetland Topsoil         4.000 CY  |      30.0000      120.00|      93.9300      375.72|     250.0000     1000.00
208-00002 Erosion Log (12 In)           15571.000 LF  |       3.7500    58391.25|       3.7600    58546.96|       3.7000    57612.70
208-00020 Silt Fence                      480.000 LF  |       1.8000      864.00|       1.7200      825.60|       1.7000      816.00
208-00045 Conc Washout Str                  2.000 EACH|     900.0000     1800.00|     719.0400     1438.08|     690.0000     1380.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1650.0000     3300.00|    2075.7200     4151.44|    1200.0000     2400.00
208-00103 Removal and Disposal of Se       60.000 HOUR|      35.0000     2100.00|      26.6500     1599.00|      30.0000     1800.00
208-00105 Removal and Disposal of Se       60.000 HOUR|      75.0000     4500.00|     123.6300     7417.80|      79.0000     4740.00
208-00206 Erosion Control Supervisor       63.000 DAY |     150.0000     9450.00|      69.1200     4354.56|      50.0000     3150.00
210-00060 Res Marker                        1.000 EACH|     100.0000      100.00|     104.5000      104.50|     100.0000      100.00
210-00090 Res Delineator                   57.000 EACH|      19.0000     1083.00|      19.8000     1128.60|      18.0000     1026.00
210-00810 Res Ground Sign                   8.000 EACH|     125.0000     1000.00|     132.0000     1056.00|     120.0000      960.00
211-03005 Dewatering                        1.000 L S |   73000.0000    73000.00|   71967.5300    71967.53|  100000.0000   100000.00
212-00006 Seeding (Native)                 10.110 ACRE|     720.0000     7279.20|     748.0000     7562.28|     690.0000     6975.90
212-00032 Soil Conditioning                10.110 ACRE|    1680.0000    16984.80|    1744.6000    17637.91|    1600.0000    16176.00
213-00012 Spray-on Mulch Blanket            8.500 ACRE|    2700.0000    22950.00|    2799.5000    23795.75|    3600.0000    30600.00
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215-00000 Transplant Shrub                  2.000 EACH|      60.0000      120.00|     550.0000     1100.00|     100.0000      200.00
216-00015 Soil Reten Blanket (Excel)     8024.000 SY  |       2.6000    20862.40|       2.7000    21664.80|       2.5000    20060.00
240-00000 Wildlife Biologist               10.000 HOUR|     105.0000     1050.00|      63.8000      638.00|      75.0000      750.00
304-06007 ABC (CL 6)                      261.000 CY  |      65.0000    16965.00|      37.9500     9904.95|     120.0000    31320.00
304-07005 ABC (CL 7)                     1854.000 CY  |      43.0000    79722.00|      35.4600    65742.84|      64.0000   118656.00
403-34701 HMA (Gr SX) (75)                 89.000 TON |     190.0000    16910.00|     165.0000    14685.00|     150.0000    13350.00
411-03352 Asph Cem (PG 58-28)              11.000 TON |     810.0000     8910.00|     715.0000     7865.00|     660.0000     7260.00
411-10255 Emul Asph (SS)                   29.000 GAL |       6.0000      174.00|       2.7500       79.75|       2.5000       72.50
502-00100 Drill Hole Fac Pile Drivin      451.000 LF  |      95.0000    42845.00|     192.5000    86817.50|      95.0000    42845.00
502-00460 Pile Tip                         34.000 EACH|     140.0000     4760.00|     137.5000     4675.00|     130.0000     4420.00
502-11253 Steel Pile (HP 12x53)           821.000 LF  |      56.0000    45976.00|      65.7300    53964.33|      49.0000    40229.00
506-00212 Riprap (12 In)                   50.000 CY  |     119.0000     5950.00|     100.8200     5041.00|     130.0000     6500.00
515-00120 Waterproofing (Membrane)        169.000 SY  |      27.0000     4563.00|      29.4300     4973.67|      28.0000     4732.00
518-00106 Waterstop (6 In)                 76.000 LF  |      75.0000     5700.00|       2.9900      227.24|      11.0000      836.00
601-03030 Conc CL D (Box)                  21.000 CY  |     900.0000    18900.00|     708.1400    14870.94|     940.0000    19740.00
601-03050 Conc CL D (Wall)                 40.000 CY  |     475.0000    19000.00|     664.7100    26588.40|     840.0000    33600.00
602-00000 Reinf Steel                    3586.000 LB  |       1.9000     6813.40|       1.1600     4159.76|       0.9500     3406.70
603-10240 24 In CSP                        49.000 LF  |     120.0000     5880.00|     198.6900     9735.81|     320.0000    15680.00
603-10300 30 In CSP                        23.000 LF  |     150.0000     3450.00|     135.8600     3124.78|     160.0000     3680.00
603-10360 36 In CSP                         8.000 LF  |     185.0000     1480.00|     163.9100     1311.28|     410.0000     3280.00
603-10480 48 In CSP                         7.000 LF  |     200.0000     1400.00|     506.1200     3542.84|     890.0000     6230.00
603-30024 24 In SES                         6.000 EACH|     600.0000     3600.00|     570.3200     3421.92|     420.0000     2520.00
603-30030 30 In SES                         3.000 EACH|     900.0000     2700.00|     868.9300     2606.79|     670.0000     2010.00
603-30036 36 In SES                         2.000 EACH|    1100.0000     2200.00|    1302.5300     2605.06|     840.0000     1680.00
603-30048 48 In SES                         2.000 EACH|    2000.0000     4000.00|    1982.2900     3964.58|    1700.0000     3400.00
603-70607 6x7 Ft CBC (Precast)             72.000 LF  |     825.0000    59400.00|     794.6000    57211.20|     650.0000    46800.00
603-71608 16X8 Ft CBC (3)(Precast)         55.000 LF  |    1700.0000    93500.00|    2052.5000   112887.50|    2100.0000   115500.00
606-00301 Gdrail Ty 3 (6-3)              1828.000 LF  |      17.8000    32538.40|      18.4800    33781.44|      17.0000    31076.00
606-01320 End Anchor Ty 3B                  1.000 EACH|    1950.0000     1950.00|    2009.7000     2009.70|    1800.0000     1800.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    1900.0000     5700.00|    1969.0000     5907.00|    1800.0000     5400.00
607-00005 End Post                          2.000 EACH|     250.0000      500.00|     277.7300      555.46|     240.0000      480.00
607-00010 Corner and Line Br Post           2.000 EACH|     280.0000      560.00|      17.3900       34.78|     280.0000      560.00
607-00015 End Post (Spec)                   2.000 EACH|     315.0000      630.00|     312.5200      625.04|     320.0000      640.00
607-01100 Fence BW TWP                    130.000 LF  |       5.5000      715.00|       4.4100      573.30|       5.5000      715.00
607-11525 Fence (Plastic)                 315.000 LF  |       3.0000      945.00|       2.5900      815.85|       2.6000      819.00
607-60113 12 Ft Gate (Spec)                 1.000 EACH|    1350.0000     1350.00|     973.3900      973.39|    1300.0000     1300.00
612-15000 Inst Marker                       3.000 EACH|     160.0000      480.00|     165.0000      495.00|     160.0000      480.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|    8037.0700     8037.07|   18700.0000    18700.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|    8037.0700     8037.07|   10600.0000    10600.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|    1172.0700     1172.07|     360.0000      360.00
621-00450 Detour Pvmt                      89.000 SY  |     145.0000    12905.00|      74.9500     6670.55|     140.0000    12460.00
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624-27024 24 In Drainage Pipe (CL 7)      140.000 LF  |     160.0000    22400.00|     163.9700    22955.80|     140.0000    19600.00
624-27036 36 In Drainage Pipe (CL 7)       72.000 LF  |     205.0000    14760.00|     261.9200    18858.24|     180.0000    12960.00
624-47024 24 In Equiv Drain Pipe E (       62.000 LF  |     175.0000    10850.00|     310.8600    19273.32|     160.0000     9920.00
624-47030 30 In Equiv Drain Pipe E (       60.000 LF  |     205.0000    12300.00|     303.4900    18209.40|     180.0000    10800.00
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|   16500.0000    16500.00|   15400.0000    15400.00
626-00000 Mobilization                      1.000 L S |  198500.0000   198500.00|  239492.3000   239492.30|  195000.0000   195000.00
626-01000 Public Info Services              1.000 L S |    7000.0000     7000.00|   11466.4000    11466.40|    5200.0000     5200.00
627-00005 Epoxy Pvmt Mkg                    7.000 GAL |     450.0000     3150.00|     495.0000     3465.00|     630.0000     4410.00
630-00000 Flagging                       2200.000 HOUR|      24.4000    53680.00|      26.8400    59048.00|      26.0000    57200.00
630-00007 Traf Ctrl Inspection             25.000 DAY |     250.0000     6250.00|     244.6400     6116.00|     240.0000     6000.00
630-00012 Traf Ctrl Mgmt                   63.000 DAY |     665.0000    41895.00|     726.0000    45738.00|     700.0000    44100.00
630-80341 Const Traf Sign (A)              58.000 EACH|      10.5000      609.00|      11.0000      638.00|      11.0000      638.00
630-80342 Const Traf Sign (B)              14.000 EACH|      10.5000      147.00|      11.0000      154.00|      11.0000      154.00
630-80348 Const Info Sign                   2.000 EACH|     500.0000     1000.00|      55.0000      110.00|      53.0000      106.00
630-80355 Port Mesg Panel                   2.000 EACH|    5500.0000    11000.00|    5500.0000    11000.00|    5300.0000    10600.00
630-80360 Drum Channel Dev                100.000 EACH|      10.5000     1050.00|      11.0000     1100.00|      11.0000     1100.00
630-80363 Drum Channel Dev (Light) (       50.000 EACH|      10.5000      525.00|      11.0000      550.00|      11.0000      550.00
630-80364 Drum Channel Dev (Light) (       20.000 EACH|      10.5000      210.00|      11.0000      220.00|      11.0000      220.00
630-80370 Conc Barrier (Temp)             200.000 LF  |      62.0000    12400.00|      27.5000     5500.00|      69.0000    13800.00
630-80380 Traffic Cone                    150.000 EACH|       1.0500      157.50|       1.1000      165.00|       1.1000      165.00
630-80390 Channel Dev (Spec)               50.000 EACH|      10.5000      525.00|      11.0000      550.00|      11.0000      550.00
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|     500.0000     2000.00|     550.0000     2200.00|     530.0000     2120.00
630-86810 Traffic Signal (Temp)             2.000 EACH|   12000.0000    24000.00|   13200.0000    26400.00|   12800.0000    25600.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,555,343.80|       $     1,619,905.56|       $     1,719,199.30
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,555,343.80|       $     1,619,905.56|       $     1,719,199.30
====================================================================================================================================


